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PART I

SECTION B - SUPPLIESOR SERVICESAND PRICESICOSTS

The Contractor shall furnish all facilities, materials, and personnel and shall perform all services
necessary to conduct a study entitled: “Bonded Structural Repair Systems for Highway Bridges -
FRP Concrete.”

The total estimated cost plus fixed fee for the performance of this contract is $ , which
consists of the estimated cost of $ , and afixed fee of $ .

All travel shall be reimbursed at cost in accordance with the Travel and Per Diem clause

(reference Section G). Travel and per diem shall not exceed $55,000. This amount is contained
within the total contract value as stated above.

SECTION C - DESCRIPTION/SPECIFICATIONS'STATEMENT OF WORK

INTRODUCTION AND BACKGROUND

Fiber-reinforced polymer composites (FRPs) are a class of materials with almost 50 years of
successful application in areas as diverse as the military; the automotive industry; chemical
processing and transportation; housing; sports equipment; and medical implants. They are now
working their way into structural engineering. Although several countries, including the United
States, have already built highway and pedestrian bridges using FRP materials, design criteria,
standards, and test methods need to be developed in order to encourage the spread of composites
into general design practice. The Federal Highway Administration (FHWA), after several years
of supporting successful small-scale university research programs, concluded that there would
be ahigh return on funds invested in afull-scale national program of new materials research. The
program, as it emerges over the next several years, will examine the general issues of strength,
durability, and joining methods for FRP materials and then concentrate on developing practical
structural elements out of FRP's.

FRP materials bonded to concrete structures have been the subject of considerable interest over
the last two decades. The materials may be applied in several forms. The first, developed by the
EMPA Laboratory in Switzerland, involves adhesive bonding of a fully-cured composite plate
to the concrete structure. The second, developed in several different forms by manufacturersin
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the United States and Japan, involves forming and curing the composite element on the concrete
structure itself. Sheets of uncured or partially-cured fiber reinforcements are applied to the
concrete structure,

impregnated with resin, and cured on the structure. The same resin which serves as the
composite matrix also bonds the composite to the concrete. A third form, used primarily for
seismic retrofitting of concrete columns, involves the application of fiber reinforcement by
filament winding.

Although the applications, themselves, have been evaluated individually, there has been little
comparative evaluation across different technologies. Thereis a growing desire on the part of
the highway community to conduct such evaluations, through programs such as the Highway
Innovative Technology Evaluation Center (HITEC) and FHWA'’s Priority Technology Program,
but the tools that these programs would require to conduct such evaluations are lacking.
Research into the long-term performance of these applications as structural adhesive systemsis
incomplete, and durability issues have not been addressed in a comprehensive way. Although
quality control on the products now in service appears to be good, industry-wide product
standards do not exist, and material acceptance criteria and test methods, to be used by future
clients of the technologies, need to be devel oped.

The goal of this study is to produce (in the words of the AASHTO LRFD Bridge Design
Specification) "a calibrated, reliability-based limit state specification” for the design and
application of bonded FRP systems to repair and rehabilitate concrete highway bridges and
structural elements on those bridges. A corollary goal is the development of the tools to predict
and evaluate the long-term performance of bonded repair systems.

To do this requires a definition of loads, a reliable understanding of the ability of bonded FRP
repair systems to resist these loads over the long-term, and a calibration of initial design
specifications on a population of real structures. Thefirst of these three requirements will be met
under this contract by a task aimed at defining the range and type of expected loads by
performing a series of preliminary designs on four specific structural applications. The second
requirement will be met by developing performance specifications for bonded FRP repair
techniques in these four applications, conducting an extensive study of short-term structural
behavior of retrofitted or repaired structural elements using these applications, and by performing
a pilot investigation of prediction of long-term performance using a number of accelerated
technigues now being devel oped to study the long term behavior of both composite systems and
adhesive systems. Recommended test standards and design and construction specifications will
be developed as part of this phase. The third requirement will be met outside this study by
evaluation efforts being conducted under other programs. These evaluations will substantially
depend on the outcome of this study, however, because this study will have laid the groundwork
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for understanding the long-term behavior of bonded FRP repair systems on highway bridges.
The final phase of this study will be to investigate the use of non-destructive evaluation
techniques to validate the predictive methods investigated previously, and to make
recommendations on methods for conducting field investigations of long-term mechanical
behavior and environmental durability of bonded FRP repair systems.
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CONTRACT OBJECTIVES
The objectives of this contract are to:
1. Produce preliminary mandatory long-term product performance specifications for FRP

repair and retrofit materials and systems bonded to concrete structural elements.

2. Produce recommended qualification and acceptance test standards for materia
components and systems. Produce recommended test standards to develop design data
based on predicted material and system long-term properties.

3. Produce preliminary specifications (with commentary), and guidelines for the analysis,
design, and construction of four designated highway bridge applications using FRP repair
systems bonded to concrete structural elements.

4., Produce recommendations for methods to conduct field investigations of long-term
mechanical behavior and environmental durability of bonded FRP repair systems.

SCOPE OF WORK

Under this contract, the Contractor shall perform preliminary designs on four specified structural
applications to define the range and type of loads expected on FRP repair and retrofit systems
bonded to concrete structural elements (which will be referred to as “bonded FRP systems”
throughout this prospectus). Laboratory investigations shall be conducted, where appropriate,
to define short-term structural behavior of preventatively retrofitted or damaged and repaired
structural elements using these applications. The results of these investigations shall be combined
with the results of investigations conducted elsewhere to produce preliminary product
performance specifications for these four applications. Techniques now being developed to study
the long term behavior of both composite systems and adhesive systems shall be used, by the
Contractor, to perform pilot laboratory investigations of the long-term structural behavior of the
four specified systems. Recommendations for qualification and acceptance test standards for
material components and systems shall be produced. Recommendations for test standards to
develop design data based on predicted material and system long-term properties will be
produced. Preliminary specifications (with commentary), and guidelines for the analysis, design,
and construction of the four specified highway bridge applications using FRP repair systems
bonded to concrete structural elements shall be produced. Pilot laboratory investigations shall
be conducted on the use of non-destructive evaluation techniques to validate the predictive
methods investigated previousy. Recommendations for methods to conduct field investigations
of long-term mechanical behavior and environmental durability of bonded FRP repair systems
shall be developed.
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This study will be strictly concerned with FRP repairs or retrofits applied to the surface of
concrete structures and concrete structural elements. Surfaces include the interior surfaces of
hollow structural elements, such as large box beams. Internal reinforcement of concrete is
beyond the scope of this study. The study will be concerned with bridge construction only.
Technologies with applications only in building construction (including parking structures) are
beyond the scope of this effort. The specified repairs/retrofits include both superstructure and
substructure structural elements. Specifically excluded are: 1) Externally-attached or anchored
prestressing tendons or rods for post-tensioning of damaged/deteriorated bridge girders; 2)
Building repairs or retrofits; 3) Geotechnical repairs or retrofits, including foundation repairs and
retaining wall repairs; 4) Structural elements, fabricated new, similar to the repair techniques
being studied here, including concrete-filled composite shells. Research directed toward these
applications is beyond the scope of this effort.

DELINEATION OF CONTRACTOR TASKS
In order to meet the objectives of this contract, the Contractor shall perform the following tasks:

TASK A - PRELIMINARY DESIGNS

A.1 The Contractor shall define FRP and FRP-Adhesive system requirements for the
following bonded repair and retrofit applications on concrete structural elements: a)
Seismic Column Retrofit; b) 1-Girder and Box Beam Repair/Retrofit [repair of impact
damage; repair of other in-service damage, including corrosion-induced damage; flexural,
shear, and torsional live load upgrading or rehabilitation owing to inadequate original
design]; c) Deck Soffit Applications [crack repair or live-load upgrade]; d) Substructure
Repairs [pile/column bent caps, pier walls, non-seismic column repair/upgrade]. A
representative range of bridge sizes shall be selected by the Contractor to identify design
criteria for these structure types, including criteria for adhesive bond performance and
composite performance. The Contractor shall conduct a preliminary structural design
using representative properties of available glass, aramid, and carbon composite plates
and sheets, adhesives, and composite-adhesive systems. The range and type of loads
expected on FRP repair systems bonded to concrete structural elements shall be defined.
The design shall include afull analysis of construction and structural detailing issues that
are affected by FRP system dimensions and materials. The Contractor shall make
maximum use of information developed in previous studies and development efforts.
Previous efforts shall be examined critically and relevant information shall be
incorporated in this preliminary design

The preliminary design will also determine likely long-term service behavior of the
bonded FRP systems when used in the designated structural applications, including
temperature and moisture effects and concrete cracking. The effects of environment and
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sustained long-term loads on individual material properties shall be detailed. The effect
of degradation of each material property in each component of the system on the overall
structura performance of the repaired/retrofitted structure shall be modeled in detail. The
purpose of this last item is to identify the most critical types of component degradation
for further study.
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For the specific structural applications analyzed under Task A.1l., the Contractor shall
develop preliminary material and design requirements for bonded FRP systems. These
preliminary system requirements shall form the basis of material acceptance, handling,
and construction specifications to be published as part of the final report. Existing
manufacturers specifications and recommended practices shall be used the greatest extent
possible, but areas where differences occur should be highlighted. The Contractor shall
consider these areas in developing the test program under Task B. Bonding surface
preparation or modification shall be addressed specifically (interfacial adhesion behavior
is a particular concern of this study).

B - SHORT-TERM STRUCTURAL BEHAVIOR

The Contractor shall obtain trial FRP composites, adhesives, reinforcements, and resins
manufactured according to the requirements developed under Task A.2. The Contractor
shall obtain a sufficient quantity of each type to conduct a statistically valid test program.
With the cooperation of the manufacturers, the contractor shall develop and implement
a quality control program to assure consistent mechanical properties in the delivered
materials.

Documentation of any existing proprietary systems, patented or not, shall be provided to
the Government by the Contractor. This documentation shall include ajustification for
the use of these items and substantiation of this justification with valid, independent
testing of these items against the requirements specified in Task A.2. Thereport of this
testing shall include all recorded test data. (Reference Section L of the RFP for proposal
preparation instructions specific to this task.)

The Contractor shall develop and conduct an acceptance test program to verify geometric,
material, surface, and bond characteristics, and to obtain relevant short-term mechanical
properties of the trial bonded FRP systems manufactured in Task B.1. Properties tested
shall include, as a minimum, those identified as critical to short- and long-term
performancein Task A.

The Contractor shall develop and conduct atest program, using large- to full-scale control
and repaired/retrofitted structural sections, to define short-term structural behavior of
preventatively retrofitted or damaged and repaired structural elements using bonded FRP
systems. The tests shall determine service and ultimate behavior under short-term, i.e.,
"live," axial, flexural, shear, and torsional loadings, and appropriate combinations of these
loadings asindicated by the analysisin Task A.1. Impact loading shall be studied where
appropriate.

The Contractor shall concentrate the majority of his effort in this task on loading
conditions which have not been fully addressed by previous research, and devote a limited
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amount of resources to those areas which have been relatively well-covered, e.g., ductility
of seismic retrofits.

The Contractor shall interpret his own, and previous researchers' test results, to determine the
validity of the design criteria and predictions of service behavior developed by analysisin Task
A.l., and make modifications in those criteria and predictions as needed.

TASK C - PRODUCT PERFORMANCE SPECIFICATIONS

C1l

The Contractor shall develop product performance specifications for the four specified
applications of bonded FRP systems. The specifications shall be based on the results of
the analysis conducted under Task A, and the test programs conducted under Task B, and
prior research and development work in the application areas. These specifications shall
define expected performance of the bonded FRP systems under short-term loading. They
will form the basis for target residual performance after long periods of environmental
exposure and sustained loading. They will be modified, as necessary, and incorporated
in the Final Specifications of Task F as mandatory performance targets. Thiswill bein
conjunction with the Guide Analysis, Design, and Construction Specifications of Task E,
which are intended as guidelines for reaching the performance targets.

Cohesive and interfacial adhesive bond performance shall be specified as separate
performance criteria, apart from, and in addition to, overall structural performance.

The Contractor shall document the test methods used in Tasks B.2 and B.3, including any
recommended modifications, to be used as a test supplement to the specifications
developed under Task C.1. Every product performance specification shall have a
corresponding test associated with it. The use of one test method for more than one
specification is acceptable. Develop the methods used in Task B.2 as a qualification and
acceptance test specification.

The Contractor shall submit Interim Report No.1, containing a detailed summary the
results of Tasks A, B, C.1 and C.2, and containing, in separate sections, in a format
suitable for publication in the Task F, Final Specifications, the recommended mandatory
Performance Specifications developed in Task C.1 and the Qualification/Acceptance Test
Methods developed in Task B.2 and documented in Task C.2.

Draft Interim Report No.1

Submit four copies of draft Interim Report No. 1 to the COTR, one copy each to all
project reviewers designated by the COTR, and one additional copy to the Contracting
Officer. The drafts of the Interim reports shall include a detailed report on all the tasks
conducted up to those points.
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The COTR will review the draft interim reports and provide technical comments within
60 days. Subsequent review and correction cycle may be necessary if considerable
revision is deemed necessary. The substance of the COTR's comments shall be reflected
inthefinal interim report. The offeror shall provide the actual delivery time based on the
schedule submitted by the offeror for the performance of this study. Therefore, the actual
due dates for the reports will be designated after the start of the contract, but shall not be
before the completion of Task C.2.

Final Interim Report No.1

The Contractor shall furnish to the COTR 3 copies, and to al of the project reviewers, one
copy each, of the final interim report in addition to one reproducible copy within 30 days
following receipt of the COTR's comments. The final interim report shall be produced
as defined in " Specifications for Reports."

The Contractor shall submit, to the COTR, 4 copies of a Technical Article summarizing
the results reported in the interim report 30 days after the submission of the interim report.
The article shall be suitable for publication in a national civil engineering trade magazine
or journal and agree with its particular style and format. The COTR will review the draft
article and provide comments within 30 days. The substance of the FHWA COTR's
comments shall be reflected in the paper. The Contractor shall submit the reviewed
camera- ready copy of the paper directly to the trade magazine.

D - LONG-TERM MATERIAL AND STRUCTURAL BEHAVIOR

D.1

The Contractor shall obtain trial FRP composites, adhesives, reinforcements, and resins
manufactured according to the requirements developed under Task A.2. The Contractor
shall obtain a sufficient quantity of each type to conduct a statistically valid test program.
With the cooperation of the manufacturers, the Contractor shall develop and implement
a quality control program to assure consistent mechanical properties in the delivered
materials.

Documentation of any existing proprietary systems, patented or not, shall be provided.
This documentation shall include a justification for the use of these items and
substantiation of this justification with valid, independent testing of these items against
the requirements specified in Task A.2. The report of this testing shall include all
recorded test data.

The Contractor shall develop and conduct a test program, using control and
repaired/retrofitted specimens and techniques for accel erated testing, to predict the long-
term degradation in the composites, adhesives, underlying concrete structures, and the
bonded systems of FRP/Concrete and FRP/Adhesive/Concrete which comprise the
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systems of preventatively retrofitted or damaged and repaired structural elements using
bonded FRP systems. Excessive deformation and swelling in the adhesive, loss of
mechanical properties in the composites and adhesives, cracking and corrosion in the
concrete structure, and interfacial failure of the bonded materials would be examples of
degradation of the components and systems. The accelerated tests shall be conducted to
represent design service life under controlling maximum temperature and moisture
conditions.

D.3 Using the results of Task D.2 and the modeling of long-term structural behavior with
degraded components, performed under Task A.1, the Contractor shall develop and
conduct a test program, using control and repaired/retrofitted structural sections and
techniques for accelerated testing, to predict the long-term structural behavior of
preventatively retrofitted or damaged and repaired structural elements using bonded FRP
systems. The test program shall be limited to those types of degradation which have been
identified as critical to long-term structural performancein Task A.1. The accelerated
tests shall be conducted to represent structural performance near the end of design service
life under controlling maximum temperature and moisture conditions.

Failure criteria shall be developed as part of this sub-task. These criteria shall be based
on both ultimate and service limits, and shall include structural failure or unacceptable
deformations in any of the components or of the system. Examples include interfacial
failure of the composite/concrete bond, excessive deformation of the adhesive, and
continued or, possibly accelerated corrosion of the concrete reinforcing steel. The tests
shall determine residual service and ultimate behavior under short-term, i.e., "live", axial,
flexural, shear, and torsional loadings after environmental conditioning, and fatigue and
sustained loadings during environmental conditioning. Appropriate combinations of these
loadings, and whether or not to conduct environmental conditioning under stress, as
indicated by the analysisin Task A.1, shall be considered in developing and conducting
the test program. Impact loading shall be studied where appropriate.

TASK E - ANALYSIS, DESIGN, AND CONSTRUCTION GUIDE SPECIFICATIONS

E.1  The Contractor shall develop specifications (with commentary) and guidelines for the
analysis, design, and construction of the four specified highway bridge applications using
FRP repair systems bonded to concrete structural elements. The specifications shall be
based on the results of the analysis conducted under Task A, and the test programs
conducted under Tasks B and D, and prior research and development work in the
application areas. The specifications shall be developed as guidelines for reaching the
performance targets specified under Task C. They will: 1) allow designers to incorporate
long-term degradation of performance into design limits; and, 2) provide designers with
guidelines for structural detailing to reduce long-term degradation of performance.
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Guide specifications designed to meet criteria for adhesive bond performance shall be
developed apart from, and in addition to those for FRP long-term performance. These
criteriainclude both adhesive (interfacial) and cohesive (within the adhesive and within
the adherends) behavior, and corresponding consideration of the preferred failure
sequence at ultimate loads. Thus, part of the design specification will use the approach
of designing the bonded FRP system as an adhesive joint. The corresponding
construction specification will include detailed adhesive handling and mixing, surface
preparation, application, and curing guidelines.

The effect of bonded FRP systems on the corrosion of reinforcing and prestressing steel
shall be explicitly treated in the design and construction specifications.

Factors in design and detailing not explicitly mentioned previously, but relevant to the
analysis, design, and construction of bonded FRP systems, shall be addressed in this task.
Example problems, with solutions and a summary of product test data shall be included
in the guidelines.

The Contractor shall document the test methods used in Tasks D.2 and D.3, including any
recommended modifications, to be used as a test supplement to the specifications
developed under Task E.1. Develop the methods used in Task D.2 and D.3 as
recommended test procedures to develop design data based on predicted long-term
material and system properties. Revise the Qualification/Acceptance Test Methods
developed in Task C based on the results of Tasks D.2 and D.3.

Submit Interim Report No.2, containing a detailed summary of the results of Tasks D,
including Recommended Long-Term Test Procedures and Revised Qualification and
Acceptance Test Procedures. The report shall contain the recommended Analysis,
Design, and Construction Specifications and Guidelines developed in Task E.1, for using
bonded FRP systems in the designated highway bridge applications. The specifications
shall be written to be compatible with the AASHTO LRFD Bridge Design Specification.

Draft Interim Report No.2

Submit four copies of draft Interim Report No. 2 to the COTR, one copy each to all
project reviewers designated by the COTR, and one copy to the Contract Administrator.
The drafts of the Interim reports shall include a detailed report on all the tasks conducted
up to those points.

The COTR will review the draft interim reports and provide technical comments within
60 days. Subsequent review and correction cycle may be necessary if considerable
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revision is deemed necessary. The substance of the FHWA COTR's comments shall be
reflected in the final interim report. The offeror shall provide the actual delivery time
based on the schedule submitted by the offeror for the performance of this study.
Therefore, the actual due dates for the reports will be designated after the start of the
contract, but shall not be before the completion of Task E.1.

Final Interim Report No. 2

The Contractor shall furnish to the COTR three copies, and to all of the project reviewers,
one copy each, of the final interim report in addition to one reproducible copy within 30
days following receipt of the FHWA COTR's comments. The final interim report shall
be produced as defined in " Specifications for Reports.”

F- RECOMMEND VALIDATION PROGRAM / FINAL REPORT

In conjunction with appropriate professional and technical organizations, develop
recommendations for: 1) Monitoring an inspection methods to conduct field
investigations of long-term mechanical behavior and environmental durability of bonded
FRP repair systems; 2) Implementation of Final Specifications for performance, analysis,
design, construction, and testing through appropriate governing bodies; and, 3) Training
and education to disseminate the results of both this contract and the recommended
field

investigations to the structural community. Item (1) shall also contain recommended
methods to standardize reporting of test and monitoring data, which, in addition to the
recommended test methods, will be published in the final report.

The Contractor shall prepare a Final Report and Technical Summary containing the
contents of the two interim reports, and the recommendations developed in Task F.1.
Technical data developed in Tasks B, and D shall be tabulated for use by structural
designers.

Draft Final Report

Submit four copies of a detailed draft final report to the COTR, one copy each to all of
the project reviewers, and one additional copy to the Contract Administrator 90 days
prior to the completion date of the contract. The draft final report shall include a detailed
discussion of analysis of the research and results for all the tasks including needed future
research and field implementation technology. The report shall summarize the results of
all prior tasks. The report shall specifically contain:

1) Recommended mandatory Performance Specifications for long-term
product performance for FRP repair and retrofit materials and systems
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bonded to concrete structural elements. These recommendations shall be
specific to each of the four structural applications designated under Task
A.l.

Recommended Qualification/Acceptance Test Methods [as revised] for
material components and systems.

Recommended Long-Term Test Procedures to develop design data based
on predicted material and system long-term properties.

Recommended Analysis, Design, and Construction Specifications (with
Commentary) and Guidlines for the four designated highway bridge
applications using FRP repair systems bonded to concrete structural
elements.
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5) Recommended Monitoring and Inspection Methods to conduct field
investigations of long-term mechanical behavior and environmental
durability of bonded FRP repair systems.

6) Recommended implementation and training in the use of theitemsin 1 to
4.

7) Technica datadeveloped in Tasks B and D, tabulated for use by structural
designers.

The COTR will review the draft final report and provide technical comments within 30
days. Subsequent review and correction cycle may be necessary if considerable revision
is deemed necessary. The Contractor shall revise the final report to reflect those
comments.

Draft Final Technical Summary

a

The Contractor shall prepare a draft final technical summary, summarizing the
final report. It shall represent a condensation similar to aresearch digest, and the
length should be about 4-6 pagesincluding any necessary charts and illustrations.
The condensation must be well organized and written in clear, concise language
in order that a busy executive or transportation administrator can properly and
easily assess the development and impact of the research results without becoming
involved with technical details. It shall focus on the utility of the results of the
research. The summary should take less than %2 hour to read, in which time the
executive can easily see the highlights of the research results and recognize how
such findings would be of immediate interest in his area. In addition, the fina
technical summary can be used to quickly alert all operating and research
personnel to the merits and scope of the major research findings. Thus, the
condensation shall include the salient points among the various findings in the
main body of the final report and summarize the interim report's recommendations
and conclusions, list applicable problem areas, and clearly indicate whatever
limitations or constraints are imposed on the results.

On or before 45 months after the effective date of the contract, the Contractor shall
submit 4 copies of the draft final technical summary to the COTR, one copy each
to all project reviewers, and one additional copy to the Contract Administrator.
The COTR will review the draft final technical summary and provide technical
comments within 30 days. Subsequent review and correction cycle may be
necessary if considerable revision is deemed necessary. The Contractor shall
revise the final technical summary to reflect the COTR’s comments.
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Final Report and Final Technical Summary

On or before 48 months after the effective date of the contract, the Contractor shall
deliver to the COTR three copies, and to all of the project reviewers, one copy
each, of the final report and final technical summary in addition to one
reproducible copy. The final report shall be produced as defined in
"Specifications for Reports.”

Specifications for the Final Report and Technical Summary

The final report shall be prepared in accordance with "Guidelines for Preparing
Federal Highway Publications’ (DOT-AD-88-001), dated January 1988, and
Change 1 dated May 20, 1995.

Thetechnical summary isto be prepared in a 2-column format. All text on page
including figures and tables, shall be reduced when using this format. Number
and lettersin figures and tables shall be no smaller than that of the text.

The Contractor shall prepare and submit 4 copies of a Technical Article summarizing the
results reported in the final report 60 days prior to the completion of the contract. The
article shall be suitable for publication in anational civil engineering trade magazine or
journal and agree with its particular style and format. The Contractor shall submit a draft
of the article to the COTR on or before 46 months after the effective date of the contract.
The COTR will review the draft and provide comments within 30 days. The substance
of the COTR's comments shall be reflected in the paper. The Contractor shall submit the
reviewed camera- ready copy of the article directly to the trade magazine. The fina
article shall be submitted to the trade magazine on or before 48 months after the effective
date of the contract. A copy of the final article shall provided to the COTR.

On or before 48 months after the effective date of the contract, the Contractor shall
provide to the COTR a set of reproducible slides representative of the step-by-step
progress of the contract. As aminimum, this set shall contain the slides for important
figures, pictures, objectives, results, and conclusion on this study for making a formal
presentation. The quality of the slides shall meet the criteria set by the Transportation
Research Board.

On or before 48 months after the effective date of the contract, the Contractor shall deliver
to the COTR one sample each of all prototype materials and test equipment developed
under this contract.

G - COORDINATION with HITEC “COMPOSITE BRIDGE STRENGTHENING
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EVALUATION PANEL”

On or before 60 days after the effective date of the contract, the Contractor shall establish a
coordination plan and schedule with the HITEC Composite Bridge Strengthening Evaluation Panel.
The purpose of this coordination is to assist, in any technical areas requested by that panel and
approved by the Contracting Officer, the panel’s efforts to:
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a) Produceasynthesis of existing design and construction specifications, technical literature,
and current research.

b) Evaluate the three bonded repair systems whose applications are now before the panel:
Sika Carbodur; Mitsubishi Replark; and Tonen FORCA Tow Sheet.

¢) Planand Implement four field evaluations of the above mentioned systems.

The scope of this coordination is advisory only. The primary efforts including literature reviews,
analysis, laboratory, field testing, and report writing to produce the three items listed above will be
made by the HITEC panel or its own Contractor(s). Total contract funds expended on this task
shall not exceed $22,000. There shall be at least four meetings between the Contractor and the
HITEC Technical Pandl, to be held at times and locations mutually agreed upon between the COTR
and the HITEC. The HITEC Technical Panel Chairman will be responsible for coordinating and
scheduling meetings between the Contractor and the HITEC pand. HITEC shall secure the meeting
room, necessary equipment, and lodging. Costs of the meetings for Contractor staff, including
travel, per diem, and incidentals shall be eligible for reimbursement from the contract budget. The
Contractor shall not be responsible for travel and meeting costs associated with HITEC Technical
Panel members and HITEC staff. The Contractor shall, in addition, coordinate with the HITEC
Technical Panel Chairman on the scheduling and oversight of any working groups subsequently
formed.

The Contractor shall provide a technical secretary for any meetings held with HITEC under this
task. Thetechnical secretary shall attend all meetings between the Contractor and the full HITEC
Technical Panel, and working groups. The technical secretary shall take notes and prepare
complete minutes of the meetings; including summarizing technical presentations made by the
researchers and comments made thereon by the attendees. The technical secretary shall follow
up on discussions and/or comments that are made during the meetings, in order to gather
additional information that more completely identifies and/or answers comments that were made
during the meetings, and inform the HITEC panel chairman or project manager of actions that
he may wish to request of panel members. The technical secretary shall gather and disseminate
information and inform contract staff and HITEC panel members or staff which potential follow-
up actions identified at the meetings are being taken, by whom, and when they will be completed.
The technical secretary shall prepare summary reports and tabulations of comments, including
follow-up comments, and actions taken. HITEC activities, other than the three listed above, are
outside the scope of this contract. Contractor expenses incurred for assistance to HITEC for
activities other than the three listed above shall not be reimbursable under this contract.

SECTION D - PACKAGING AND MARKING

There are NO articles for this section.
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SECTION E - INSPECTION AND ACCEPTANCE

All work hereunder shall be subject to review by the Government. Acceptance of the final report
shall be made in writing by the Contracting Officer.

52.252-2 CLAUSESINCORPORATED BY REFERENCE (JUN 1988)
This contract incorporates one or more clauses by reference, with the same force and effect as
if they were given in full text. Upon request, the Contracting Officer will make their full text

available.

52.246-9 Inspection of Research Development (Short Form) (APR 1984)

SECTION F - DELIVERIES OR PERFORMANCE

PERIOD OF PERFORMANCE

All work and services required hereunder including preparation and submission of the final report
shall be completed on or before 48 months after the effective date of the contract.

PLACE OF DELIVERY

All deliverables and a copy of the monthly reports (See Section G) under the contract shall be
delivered F.O.B. Destination, under transmittal letter, to the following address:

Turner-Fairbank Highway Research Center
6300 Georgetown Pike

McLean, Virginia 22101

Attn: [to befilled in at award]

The monthly progress report and other items as specified shall be delivered to the Contracting
Officer at the following address:

Federal Highway Administration
Office of Acquisition Management
HAM30-B, Room 4410
Washington, D.C. 20590
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SCHEDULE OF WORK

All tasks set forth in the Statement of Work shall be performed in accordance with the work
schedule as negotiated. Performance shall begin on the effective date of the contract.

DELIVERABLES

The Contractor shall deliver the following items, in accordance with the Statement of Work:

1.

3a

3b.

4.

First Interim Report: Results up to and including Task C.2. Due on or before 20 months
after the effective date of the contract.

Second Interim Report: Results up to and including Task E.2. Due on or before 36
months after the effective date of the contract.

Draft Final report on the contract: Due on or before 90 days prior to the completion date
of the contract.

Final report on the contract: Due on or before the completion date of the contract.

Final technical summary on the contract: Due on or before 60 days prior to the

completion  date of the contract.

5.

Technical Article suitable for publication in trade magazine detailing the research reported
in interim and final report: Due on or before the completion date of the contract.

A set of suitable dides on the contract for making formal presentation and shall meet the
quality criteria set by the Transportation Research Board. Due on or before the completion
date of the contract.

One specimen each of all prototype materials and test equipment developed under this
contract: Due on or before the completion date of the contract.

52.242-15 STOP-WORK ORDER (AUG 1989) -- ALTERNATE | (APR 1984)

(@

The Contracting Officer may, at any time, by written order to the Contractor, require the
Contractor to stop al, or any part, of the work called for by this contract for a period of
90 days after the order is delivered to the Contractor, and for any further period to which
the parties may agree. The order shall be specifically identified as a stop-work order
issued under this clause. Upon receipt of the order, the Contractor shall immediately
comply with its terms and take all reasonable steps to minimize the incurrence of costs
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allocable to the work covered by the order during the period of work stoppage. Within
a period of 90 days after a stop-work order is delivered to the Contractor, or within any
extension of that period to which the parties shall have agreed, the Contracting Officer
shall either:

(@) Cancel the stop-work order; or
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(©)

(d)
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2 Terminate the work covered by the order as provided in the Termination clause of
this contract.

If astop-work order issued under this clause is canceled or the period of the order or any
extension thereof expires, the Contractor shall resume work. The Contracting Officer
shall make an equitable adjustment in the delivery schedule, the estimated cost, the fee,
or acombination thereof, and in any other terms of the contract that may be affected, and
the contract shall be modified, in writing, accordingly, if:

(D) The stop-work order results in an increase in the time required for, or in the
Contractor's cost properly allocable to, the performance of any part of this
contract; and

2 The Contractor asserts its right to the adjustment within 30 days after the end of
the period of work stoppage; provided, that, if the Contracting Officer decides the
facts justify the action, the Contracting Officer may receive and act upon a
proposal submitted at any time before final payment under this contract.

If astop-work order is not canceled and the work covered by the order is terminated for
the convenience of the Government, the Contracting Officer shall allow reasonable costs
resulting from the stop-work order in arriving at the termination settlement.

If astop-work order is not canceled and the work covered by the order is terminated for

default, the Contracting Officer shall allow, by equitable adjustment or otherwise,
reasonable costs resulting from the stop-work order.

SECTION G - CONTRACT ADMINISTRATION DATA

MONTHLY PROGRESS REPORT

The Contractor shall furnish 4 copies of a monthly letter-type progress report to the Contracting
Officer's Technical Representative and one copy to the Contract Administrator, on or before the
15th of the month following the calendar month being reported. Each report shall contain concise
statements covering the research activities relevant to the study, including:

1. A clear and complete account of the work performed on each task.

2. An outline of the work to be accomplished during the next report period.

3. A bar chart showing the work completed by task versus the Schedule of Work of
the contract. (See Attachment 1b.)
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4. A description of any problem encountered or anticipated that will affect the
completion of the contract within the time and fiscal constraints as set forth in the
contract, together with recommended solutions to such problems; or, a statement
that no problems were encountered.

5. A tabulation of the planned, actual and cumulative person-hours expended by the
personnel identified in the Professional Staffing of the contract.

6. A chart showing current and cumulative expenditures by tasks versus planned
expenditures. (See Attachment 1c.)
7. Current and cumulative hours and costs expended for ADP services

(programming, computer time, etc.) or a statement that there were none.
(See Attachment laforitems 1, 2,4, 5,and 7.)

FUNDSAVAILABLE

a

b.

Currently, funds in the amount of $ are obligated to this contract.

The balance of funding under this contract, $ will be obligated subject to the
availability of funds and a formal modification to this contract issued by the Contracting
Officer.

The clause entitled "LIMITATION OF FUNDS" appliesto this contract. Any notification
required on the part of the Contractor shall be made in writing to the Contracting Officer.
In the event that the contract is not funded beyond the estimated cost set forth in the
schedule, the Contractor shall deliver to the Contracting Officer the data collected and
the material produced or in process or acquired in connection with the performance of the
project provided herein together with a summary report in five copies on its progress and
accomplishments to date.

PAYMENT

a

The Contractor may be reimbursed for direct and indirect costs incurred in the
performance hereof as are allowable under the provisions of Subpart 31.2, 31.3, 31.6, or
31.7 (as applicable) of the Federal Acquisition Regulation in the not-to-exceed amount
of $ (to be negotiated) subject to the Limitation of Funds Clause.

Pursuant to the clause entitled “Fixed Fee,” the Government will pay the Contractor on
amonthly basis, the fixed fee amount stated in Section B of the contract, for the continued
successful completion of the requirements of the contract. After payment of 85 percent
of the fixed fee, further payment of the fixed fee shall be withheld until areserve of either
15 percent of the total fixed fee or $5,000, whichever is less, is set-aside. The subject



DTFH61-97-R-
00021
Page 24 of 55

withholding will be released to the Contractor after determination is make by the
Contracting Officer that all contract requirements have been achieved. Withholding of
this amount requires no specific instruction from the Contracting Officer. Successful
continued completion of the contract requirements shall be determined by the Contracting
Officer.

C. Each monthly interim payment request shall be supported by a statement of costs incurred
by the Contractor in the performance of this contract and claimed to constitute allowable
costs. In accordance with the clause 52.232-25, "Prompt Payment,” these payments shall
be made by the 30th day after receipt of proper request by the designated billing office.
Any payments hereunder will be made upon determination by the Contracting Officer that
the requirements of the contract are being met.

d. Final invoice payment shall be made upon the Contracting Officer's determination that all
requirements of the contract have been completed. The payment due date for fina
invoice shall be established in compliance with the clause 52.232-25.

e Each monthly interim payment request and the final invoice shall be submitted in
accordance with the format contained in the attached "The FHWA Billing Instructions for
Cost-Reimbursement Contracts" to be considered proper for payment. Prior approval of
the Contracting Officer isrequired if the Contractor wishes to use a different format.

INDIRECT COSTS

Pending the establishment of final indirect cost rates which shall be negotiated based on audit
of actual costs as provided in Subpart 42.7 of the Federal Acquisition Regulation, the Contractor
shall be reimbursed for allowable indirect costs hereunder at the billing rate of [__TO BE
NEGOTIATED__]. This INDIRECT COST provision does not operate to waive the
LIMITATION OF FUNDS Clause. The Contractor's audited final indirect costs are allowable
only insofar as they do not cause the contractor to exceed the total estimated costs for
performance of the contract listed on page 2 (SECTION B) and under the PAYMENT provision
above.

TRAVEL AND PER DIEM
Travel and Per Diem authorized under this contract shall be reimbursed in accordance with the
Government Travel Regulations currently in effect. For this contract, Travel and Per Diem shall

not exceed $55,000.

Travel requirements under this contract shall be met using the most economical form of
transportation available. If economy class transportation is not available, the request for payment
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voucher must be submitted with justification for use of higher classtravel indicating dates, times,
and flight numbers. All travel shall be scheduled sufficiently in advance to take advantage of
offered discount rates, unless authorized by the Contracting Officer.
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CONTRACTING OFFICER'STECHNICAL REPRESENTATIVE (COTR)

The Contracting Officer has designated as the Contracting Officer’'s
Technical Representative (COTR) to assist in monitoring the work under this contract. The
COTR isresponsible for the technical administration of the contract and technical liaison with
the Contractor. The COTR IS NOT authorized to change the scope of work or specifications as
stated in the contract, to make any commitments or otherwise obligate the Government or
authorize any changes which affect the contract price, delivery schedule, period of performance
or other terms or conditions.

The Contracting Officer is the only individual who can legally commit or obligate the
Government for the expenditure of public funds. The technical administration of this contract
shall not be construed to authorize the revision of the terms and conditions of this contract. Any
such revision shall be authorized in writing by the Contracting Officer.

SUBCONTRACTS- ADVANCE NOTIFICATION AND CONSENT

Under this contract, the requirements of FAR 44.2, CONSENT TO SUBCONTRACTS, have
been fulfilled for the following subcontracts:

[as negotiated
Any future change or revision to the Statement of Work or other applicable aspects of this
contract shall include the subcontract(s) only to the extent that performance of the subcontract(s)
isdirectly affected by the change or revision.
KEY PERSONNEL
The Contractor has designated the following individuals as the key personnel under this contract.
In the event that any key personnel become unavailable to continue in the performance of this
contract, the appointment of a replacement shall be subject to prior approval of the Contracting
Officer:

Individual Position
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SECTION H - SPECIAL CONTRACT REQUIREMENTS

CONTROL AND DISPOSAL OF HAZARDOUS CHEMICALS

The Contractor shall comply with the Occupational Safety and Health Administration (OSHA)
regulations 29 CFR Parts 1910 and 1926. Attention is directed to the control of hazardous
material, Section 1910.1200 of the OSHA regulations and the Environmental Protection Agency
regulations concerning the disposal of hazardous waste [Solid Waste Disposal Act, as amended
by the Resources Conservation Act of 1976, as amended (42 U.S.C. 6901 et seq.)].

PART II

SECTION | - CONTRACT CLAUSES

FH.1 PRINTING RESTRICTIONS

All printing funded by this agreement must be done in conformance with Joint Committee on
Printing regulations as prescribed in Title 44, United States Code, and Section 308 of Public Law
101-163, and all applicable Government Printing Office and Department of Transportation
regulations.

52.203-9 REQUIREMENT FOR CERTIFICATE OF PROCUREMEN T
INTEGRITY-MODIFICATION (SEP 1995)

€) Definitions. The definitions set forth in FAR 3.104-4 are hereby incorporated in this
clause.

(b) The Contractor agrees that it will execute the certification set forth in paragraph (c) of this
clause when requested by the Contracting Officer in connection with the execution of any
modification of this contract.

(c) Certification. As required in paragraph (b) of this clause, the officer or employee
responsible for the modification proposal shall execute the following certification. The
certification in paragraph (c)(2) of this clause is not required for a modification which
procures commercial items.
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CERTIFICATE OF PROCUREMENT INTEGRITY-MODIFICATION (NOV 1990)

D [ (Name of certifier) am the officer or
employee responsible for the preparation of this modification proposal and hereby
certify that, to the best of my knowledge and belief, with the exception of any
information described in this certification, | have no information concerning a
violation or possible violation of subsection 27(a), (b), (d), or (f) of the Office of
Federal Procurement Policy Act, as amended* (41 U.S.C. 423), (hereinafter
referred to as "the Act"), asimplemented in the FAR, occurring during the conduct
of this procurement (contract and modification
number).

2 Asrequired by subsection 27(e)(1)(B) of the Act, | further certify that to the best
of my knowledge and belief, each officer, employee, agent, representative, and
consultant of (Name of Offeror) who has participated
personally and substantially in the preparation or submission of this proposal has
certified that he or sheisfamiliar with, and will comply with, the requirements of
subsection 27(a) of the Act, as implemented in the FAR, and will report
immediately to me any information concerning a violation or possible violation
of subsections 27(a), (b), (d), or (f) of the Act, as implemented in the FAR,
pertaining to this procurement.

3) Violations or possible violations: (Continue on plain bond paper if necessary and
label Certificate of Procurement Integrity-Modification (Continuation Sheet),
ENTER NONE IF NONE EXISTS)

@nature of the officer or employee responsible for the modification proposal and date)
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(Typed name of the officer or employee responsible for the modification proposal)

* Subsections 27 (a), (b), and (d) are effective on December 1, 1990. Subsection 27(f) is
effective on June 1, 1991.

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN
AGENCY OF THEUNITED STATESAND THE MAKING OF A FALSE, FICTITIOUS, OR
FRAUDULENT CERTIFICATION MAY RENDER THE MAKER SUBJECT TO
PROSECUTION UNDER TITLE 18, UNITED STATES CODE, SECTION 1001.

(End of certification)

(d) In making the certification in paragraph (2) of the certificate, the officer or employee of
the competing Contractor responsible for the offer or bid, may rely upon a one-time
certification from each individual required to submit a certification to the competing
Contractor, supplemented by periodic training. These certifications shall be obtained at
the earliest possible date after an individual required to certify begins employment or
association with the Contractor. If a contractor decides to rely on a certification executed
prior to the suspension of section 27 (i.e., prior to December 1, 1989), the Contractor shall
ensure that an individual who has so certified is notified that section 27 has been
reinstated. These certifications shall be maintained by the Contractor for a period of 6
years from the date a certifying employee's employment with the company ends or, for
an agency, representative, or consultant, 6 years from the date such individual ceases to
act on behalf of the contractor.

(e) The certification required by paragraph (c) of this clause is a material representation of
fact upon which reliance will be placed in executing this modification.

52.222-2 PAYMENT FOR OVERTIME PREMIUMS (JUL 1990)

(@ The use of overtime is authorized under this contract if the overtime premium cost does
not exceed [ * | or the overtime premium is paid for work -

(D) Necessary to cope with emergencies such as those resulting from accidents,
natural disasters, breakdowns of production equipment, or occasional production
bottlenecks of a sporadic nature;

(2 By indirect-labor employees such as those performing duties in connection with
administration, protection, transportation, maintenance, standby plant protection,
operation of utilities, or accounting;
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To perform tests, industrial processes, laboratory procedures, loading or unloading
of transportation conveyances, and operations in flight or afloat that are
continuous in nature and cannot reasonably be interrupted or completed otherwise;
or

That will result in lower overall costs to the Government.

(b) Any request for estimated overtime premiums that exceeds the amount specified above
shall include all estimated overtime for contract completion and shall -

(1)

(2)

(3)

(4)

Identify the work unit; e.g., department or section in which the requested overtime
will be used, together with present workload, staffing, and other data of the
affected unit sufficient to permit the Contracting Officer to evaluate the necessity
for the overtime;

Demonstrate the effect that denia of the request will have on the contract delivery
or performance schedule;

Identify the extent to which approval of overtime would affect the performance
or payments in connection with other Government contracts, together with
identification of each affected contract; and

Provide reasons why the required work cannot be performed by using multishift
operations or by employing additional personnel.

[*Insert either "zero" or the dollar amount agreed to during negotiations. The inserted figure does
not apply to the exceptions in subparagraph (a)(1) through (a)(4) of the clause.]

52.252-2

CLAUSESINCORPORATED BY REFERENCE (JUN 1988)

This contract incorporates one or more clauses by reference, with the same force and effect as
if they were given in full text. Upon request, the Contracting Officer will make their full text

available.

l. FEDERAL ACQUISITION REGULATION (48 CFR CHAPTER 1) CLAUSES

1. 52.202-1 Definitions (OCT 1995)

2. 52.203-3 Gratuities (APR 1984)

3. 52.203-5 Covenant Against Contingent Fees (APR 1984)
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10.

11.

12.

13.

14.

15.

16.

17.

18.

19.

20.

21.

22.

52.203-7

52.203-10

52.203-12

52.204-4

52.209-6

52.215-2

52.215-22

52.215-23

52.215-24

52.215-25

52.215-27

52.215-31

52.215-33

52.215-40

52.216-7

52.216-8

52.216-11

52.216-12

52.216-15

DTFH61-97-R-
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Anti-Kickback Procedures (JUL 1995)
Price or Fee Adjustment for Illegal or Improper Activity (SEP 1990)

Limitation on Payments to Influence Certain Federal Transactions
(JAN 1990)

Printing/Copying Double-Sided on Recycled Paper (JUN 1996)

Protecting the Government's Interest When Subcontracting With
Contractors Debarred, Suspended, or Proposed for Debarment (JUL 1995)

Audit and Records - Negotiation (AUG 1996)
Price Reduction for Defective Cost or Pricing Data (OCT 1995)

Price Reduction for Defective Cost or Pricing Data - M odifications
(OCT 1995)

Subcontractor Cost or Pricing Data (OCT 1995)
Subcontractor Cost or Pricing Data - Modifications (OCT 1995)

Termination of Defined Benefit Pension Plans (MAR 1996)
Waiver of Facilities Capital Cost of Money (SEP 1987)
Order of Precedence (JAN 1986)

Notification of Ownership Change (FEB 1995)

Allowable Cost and Payment (AUG 1996)

Fixed Fee (APR 1984)

Cost Contract - No Fee (APR 1984)

Cost-Sharing Contract - No Fee (APR 1984)

Predetermined Indirect Cost Rates (AUG 1996)
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23. 52.219-8
24. 52.219-9
25. 52.222-3

26. 52.222-26

27.  52.222-35

28.  52.222-36

29. 52.222-37
30. 52.223-2
31. 52.223-3
in

32. 52.223-6
33. 52.225-11
34. 52.226-1

Enterprises

35. 52.227-1
36. 52.227-2

37. 52.227-11

38. 52.227-14

39. 52.227-16

DTFH61-97-R-
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Utilization of Small, Small Disadvantaged, and Women-Owned Small
Business Concerns (OCT 1995)

Small Business, Small Disadvantaged and Women-Owned Small Business
Subcontracting Plan (AUG 1996)

Convict Labor (AUG 1996)
Equal Opportunity (APR 1984)

Affirmative Action for Special Disabled and Vietnam Era Veterans
(APR 1984)

Affirmative Action for Handicapped Workers (APR 1984)

Employment Reports on Special Disabled Veterans and Veterans of the
Vietnam Era (JAN 1988)

Clean Air and Water (APR 1984)

Hazardous Material Identification and Material Safety Data (DEC 1989)
NOTE: Substitute the MSDS Alternate Form A for the OSHA Form 20

in the Federal Standard No. 313B, dated April 14, 1983.
Drug-Free Workplace (JUL 1990)
Restrictions on Certain Foreign Purchases (OCT 1996)
Utilization of Indian Organizations and Indian-Owned Economic
(SEP 1996)
Authorization and Consent (JUL 1995)

Notice and Assistance Regarding Patent and Copyright Infringement
(AUG 1996)

Patent Rights-Retention by the Contractor (Short Form) (JUN 1989)
Rightsin Data- General (JUN 1987)

Additional Data Requirements (JUN 1987)
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40. 52.228-7 Insurance - Liability to Third Persons (MAY 1996)

41. 52.230-2 Cost Accounting Standards (APR 1996)

42. 52.230-3 Disclosure and Consistency of Cost Accounting Practices (APR 1996)
43. 52.230-5 Cost Accounting Standards--Educational Institution (DEC 1994)

44,  52.232-9 Limitation on Withholding of Payments (APR 1984)

45, 52.232-17 Interest (JUN 1996)

46. 52.232-20 Limitation of Funds (APR 1984)

47. 52.232-23  Assignment of Claims (JAN 1986)

48. 52.232-25  Prompt Payment (MAR 1994)

49. 52.232-28 Reserved

50. 52.233-1 Disputes (OCT 1995)

51. 52.233-3 Protest After Award (AUG 1996) -- Alternate | (JUN 1985)

52. 52.242-1 Notice of Intent to Disallow Costs (APR 1984)

53.  52.242-2 Production Progress Reports (APR 1991)

54.  52.242-3 Penalties for Unallowable Costs (OCT 1995)

55. 52.242-4 Certification of Indirect Costs (OCT 1995)

56. 52.242-13  Bankruptcy (JUL 1995)

57. 52.243-2 Changes - Cost-Reimbursement (AUG 1987) -- Alternate V (APR 1984)
58. 52.244-2 Subcontracts (Cost-Reimbursement and L etter Contracts) (MAR 1996)

50. 52.244-5 Competition in Subcontracting (JAN 1996)
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59. 52.249-5 Termination for Convenience of the Government (Educational and Other
Nonprofit Institutions (SEP 1996)

60. 52.249-6 Termination (Cost-Reimbursement) (MAY 1986)
61. 52.249-14  Excusable Delays (APR 1984)
62. 52.253-1 Computer Generated Forms (JAN 1991)

Il.  DEPARTMENT OF TRANSPORTATION ACQUISITION REGULATION S
(48 CHAPTER 12) CLAUSES

1. Dissemination of Information - Educational Institutions (OCT 1994)

2. 1252.242-71 Contractor Testimony (OCT 1994)

3. 1252.242-72 Dissemination of Contract Information (OCT 1994)
52.252-4 ALTERATIONSIN CONTRACT (APR 1984)

Portions of this contract are altered as follows: None
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PART III

SECTIONJ-LIST OF ATTACHMENTS

1. Sample Formats for Progress Reports
a. Monthly Progress Report - 1 page
b. Progress by Task - 1 page
c. Fiscal Summary by Task - 1 page
2 Sample Format for Staffing Assignments/Task Breakdown - 1 page
3. Billing Instructions - Cost Reimbursement Contracts - 8 pages
4. Standard Form 1448, Contracting Pricing Proposal Cover Sheet - 1 page
5. DOT Form 4220-44, Contract Pricing Summary and Instructions - 2 pages
6. Experience/Past Performance Reference Matrix - 1 page

7. Standard Form LLL, Disclosure of Lobbying Activities and Instructions - 4 pages
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PART IV
SECTION K - REPRESENTATIONS, CERTIFICATIONS, AN D
ACKNOWLEDGEMENTS

52.203-4 - RESERVED

1. 52.203-8 REQUIREMENT FOR CERTIFICATE OF PROCUREMEN T
INTEGRITY (SEP 1995) -- ALTERNATE | (SEP 1990)

€) Definitions. The definitions at FAR 3.104-4 are hereby incorporated in this provision.

(b) Certifications. As required in paragraph (c) of this provision, the officer or employee
responsible for this offer shall execute the following certification. The certification in
paragraph (b)(2) of this provision is not required for a procurement of commercial items.

CERTIFICATE OF PROCUREMENT INTEGRITY

D [, (Name of certifier), am the officer or
employee responsible for the preparation of this offer and hereby certify that, to
the best of my knowledge and belief, with the exception of any information
described in this certificate, | have no information concerning a violation or
possible violation of subsection 27(a), (b), (d), or (f) of the Office of Federal
Procurement Policy Act, asamended* (41 U.S.C. 423), (hereinafter referred to as
"the Act"), as implemented in the FAR, occurring during the conduct of this
procurement (solicitation number).

2 Asrequired by subsection 27(e)(1)(B) of the Act, | further certify that, to the best
of my knowledge and belief, each officer, employee, agent, representative, and
consultant of (Name of Offeror) who has
participated personally and substantially in the preparation or submission of this
offer has certified that he or she is familiar with, and will comply with, the
requirements of subsection 27(a) of the Act, asimplemented in the FAR, and will
report immediately to me any information concerning a violation or possible
violation of subsections 27 (a), (b), (d), or (f) of the Act, as implemented in the
FAR, pertaining to this procurement.

(©)) Violations or possible violations: (Continue on plain bond paper if necessary and
label Certificate of Procurement Integrity (Continuation Sheet), ENTER NONE
IF NONE EXIST)
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(4)

| agree that, if awarded a contract under this solicitation, the certifications required by
subsection 27(e)(1)(B) of the Act shall be maintained in accordance with paragraph (f)
of this provision.

(Signature of the officer or employee responsible for the offer and date)

(Typed name of the officer or employee responsible for the offer)

* Subsections 27 (@), (b), and (d) are effective on December 1, 1990. Subsection 27(f) is
effective on June 1, 1991.

THIS CERTIFICATION CONCERNS A MATTER WITHIN THE JURISDICTION OF AN
AGENCY OF THEUNITED STATESAND THE MAKING OF A FALSE, FICTITIOUS, OR
FRAUDULENT CERTIFICATION MAY RENDER THE MAKER SUBJECT TO
PROSECUTION UNDER TITLE 18, UNITED STATES CODE, SECTION 1001.

(©)

(End of certification)

For procurements, including contract modifications, in excess of $100,000 made using
procedures other than sealed bidding, the signed certifications shall be submitted by the
successful Offeror to the Contracting Officer within the time period specified by the
Contracting Officer when requesting the certificates except as provided in subparagraphs
(c)(1) through (c)(5) of this clause. In no event shall the certificate be submitted
subsequent to award of a contract or execution of a contract modification:

(D) For letter contracts, other unpriced contracts, or unpriced contract modifications,
whether or not the unpriced contract or modification contains a maximum or not
to exceed price, the signed certifications shall be submitted prior to the award of
the letter contract, unpriced contract, or unpriced contract modification, and prior
to the definitization of the letter contract or the establishment of the price of the
unpriced contract or unpriced contract modification. The second certification shall
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apply only to the period between award of the letter contract and execution of the
document definitizing the letter contract, or award of the unpriced contract or
unpriced contract modification and execution of the document establishing the
definitive price of such unpriced contract or unpriced contract modification.

For basic ordering agreements, prior to the execution of a priced order; prior to the
execution of an unpriced order, whether or not the unpriced order contains a
maximum or not to exceed price; and, prior to establishing the price of an unpriced
order. The second certificate to be submitted for unpriced orders shall apply only
to the period between award of the unpriced order and execution of the document
establishing the definitive price for such order.

A certificate is not required for indefinite delivery contracts (see Subpart 16.5)
unless the total estimated value of all orders eventually to be placed under the
contract is expected to exceed $100,000.

For contracts and contract modifications which include options, a certificate is
required when the aggregate value of the contract or contract modification and all
options (see 3.104-4(e)) exceeds $100,000.

For purposes of contracts entered into under section 8(a) of the SBA, the business
entity with whom the SBA contracts, and not the SBA, shall be required to comply
with the certification requirements of subsection 27(e). The SBA shall obtain the
signed certificate from the business entity and forward the certificate to the
Contracting Officer prior to the award of a contract to the SBA.

Failure of an Offeror to submit the signed certificate within the time prescribed by
the Contracting Officer shall cause the offer to be rejected.

Pursuant to FAR 3.104-9(d), the Offeror may be requested to execute additiona
certifications at the request of the Government. Failure of an Offeror to submit the
additional certifications shall cause its offer to be rejected.

A certification containing a disclosure of a violation or possible violation will not
necessarily result in the withholding of award under this solicitation. However, the
Government, after evaluation of the disclosure, may cancel this procurement or take any
other appropriate actions in the interests of the Government, such as disqualification of
the Offeror.

In making the certification in paragraph (2) of the certificate, the officer or employee of
the competing Contractor responsible for the offer may rely upon a one-time certification
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from each individual required to submit a certification to the competing Contractor,
supplemented by periodic training. These certifications shall be obtained at the earliest
possible date after an individual required to certify begins employment or association with
the Contractor. If a Contractor decides to rely on a certification executed prior to the
suspension of section 27 (i.e., prior to December 1, 1989), the Contractor shall ensure that
an individual who has so certified is notified that section 27 has been reinstated. These
certifications shall be maintained by the Contractor for 6 years from the date a certifying
employee's employment with the company ends or, for an agent, representative, or
consultant, 6 years from the date such individual ceasesto act on behalf of the Contractor.
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Certifications under paragraphs (b) and (d) of this provision are material representations
of fact upon which reliance will be placed in awarding a contract.

52.203-11  CERTIFICATION AND DISC LOSURE REGARDING PAYMENTS
TO INFLUENCE CERTAIN FEDERAL TRANSACTIONS (AP R
1991)

The definitions and prohibitions contained in the clause, at FAR 52.203-12, Limitation
on Payments to Influence Certain Federal Transactions, included in this solicitation, are
hereby incorporated by reference in paragraph (b) of this certification.

The offeror, by signing its offer, hereby certifies to the best of his or her knowledge and
belief that on or after December 23, 1989--

D No Federal appropriated funds have been paid or will be paid to any person for
influencing or attempting to influence an officer or employee of any agency, a
Member of Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with the awarding of any
Federa contract, the making of any Federal grant, the making of any Federal loan,
the entering into of any cooperative agreement, and the extension, continuation,
renewal, amendment or modification of any Federal contract, grant, loan, or
cooperative agreement;

(2 If any funds other than Federal appropriated funds (including profit or fee received
under a covered Federal transaction) have been paid, or will be paid, to any person
for influencing or attempting to influence an officer or employee of any agency,
aMember of Congress, an officer or employee of Congress, or an employee of a
Member of Congress on his or her behalf in connection with this solicitation, the
offeror shall complete and submit, with its offer, OMB standard form LLL,
Disclosure of Lobbying Activities, to the Contracting Officer; and

(3) He or she will include the language of this certification in all subcontract awards
at any tier and require that all recipients of subcontract awards in excess of
$100,000 shall certify and disclose accordingly.

Submission of this certification and disclosure is a prerequisite for making or entering into
this contract imposed by section 1352, title 31, United States Code. Any person who
makes an expenditure prohibited under this provision or who fails to file or amend the
disclosure form to be filed or amended by this provision, shall be subject to a civil penalty
of not less than $10,000, and not more than $100,000, for each such failure.
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52.204-3 TAXPAYER IDENTIFICATION (MAR 1994)
Definitions.

"Common parent,” as used in this solicitation provision, means that corporate entity that
owns or controls an affiliated group of corporations that files its Federal income tax
returns on a consolidated basis, and of which the offeror is a member.

"Corporate status,” as used in this solicitation provision, means a designation as to
whether the offeror is a corporate entity, an unincorporated entity (e.g., sole proprietorship
or partnership), or a corporation providing medical and health care services.

"Taxpayer |dentification Number (TIN)," as used in this solicitation provision, means the
number required by the IRS to be used by the offeror in reporting income tax and other
returns.

All offerors are required to submit the information required in paragraphs (c) through (e)
of this solicitation provision in order to comply with reporting requirements of 26 U.S.C.
6041, 6041A, and 6050M and implementing regulations issued by the Internal Revenue
Service (IRS). If the resulting contract is subject to reporting requirements described in
FAR 4.903, the failure or refusal by the offeror to furnish the information may result in
a 31 percent reduction of payments otherwise due under the contract.

Taxpayer Identification Number (TIN).

TIN:

TIN has been applied for.

TIN is not required because:

Offeror isanonresident aien, foreign corporation, or foreign partnership that does
not have income effectively connected with the conduct of atrade or businessin
the U.S. and does not have an office or place of business or afiscal paying agent
intheU.S,

Offeror is an agency or instrumentality of aforeign government;

Offeror is an agency or instrumentality of a Federal, state or local government;

Other. State basis.
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(d) Corporate Status.

Corporation providing medical and health care services, or engaged in the billing
and collecting of payments for such services,

Other corporate entity;
Not a corporate entity;
Sole proprietorship
Partnership

Hospital or extended care facility described in 26 CFR 501(c)(3) that is exempt
from taxation under 26 CFR 501(a).

(e) Common Parent.

Offeror is not owned or controlled by a common parent as defined in paragraph
(a) of this clause.

Name and TIN of common parent:

Name

TIN

4, 52.204-5 WOMEN-OWNED BUSINESS (OCT 1995)

€) Representation. The offeror representsthat it [ ] is, [ ] is not awomen-owned business
concern.

(b) Definition. "Women-owned business concern,” as used in this provision, means a
concern which is at least 51 percent owned by one or more women; or in the case of any
publicly owned business, at least 51 percent of the stock of which is owned by one or
more women; and whose management and daily business operations are controlled by one
or more women.

5. 52.209-5 CERTIFICATION REGARDING DEBARMENT, SUSPENSION |,
PROPOSED DEBARMENT, AND OTHER RESPONSIBILIT Y
MATTERS (MAR 1996)
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(@ The Offeror certifies:
D To the best of its knowledge and belief, that:

1) The Offeror and/or any of its Principals:
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(A) Are () arenot () presently debarred, suspended, proposed for
debarment, or declared ineligible for the award of contracts by any
Federal agency;

(B) Have () havenot (), within a 3-year period preceding this offer,
been convicted of or had a civil judgment rendered against them
for: commission of fraud or a criminal offense in connection with
obtaining, attempting to obtain, or performing a public (Federal,
state, or local) contract or subcontract; violation of Federal or state
antitrust statutes relating to the submission of offers; or commission
of embezzlement, theft, forgery, bribery, falsification or destruction
of records, making false statements, tax evasion, or receiving stolen
property; and

(C) Are()arenot () presently indicted for, or otherwise criminally or
civilly charged by a governmental entity with, commission of any
of the offenses enumerated in subdivision (a)(1)(1)(B) of this
provision.

(i)  TheOfferor has () hasnot ( ), within a 3-year period preceding this offer,
had one or more contracts terminated for default by any Federal agency.

(2 "Principals,” for the purposes of this certification, means officers; directors;
owners; partners, and, persons having primary management or supervisory
responsibilities within a business entity (e.g., general manager; plant manager;
head of a subsidiary, division, or business segment, and similar positions).

This certification concerns a matter within the jurisdiction of an agency of the
United States and the making of afalse, fictitious, or fraudulent certification may
render the maker subject to prosecution under section 1001, title 18, United States
Code.

The Offeror shall provide immediate written notice to the Contracting Officer if, at any
time prior to contract award, the Offeror learns that its certification was erroneous when
submitted or has become erroneous by reason of changed circumstances.

A certification that any of the items in paragraph (@) of this provision exists will not
necessarily result in withholding of an award under this solicitation. However, the
certification will be considered in connection with a determination of the Offeror's
responsibility. Failure of the Offeror to furnish a certification or provide such additional
information as requested by the Contracting Officer may render the Offeror
nonresponsible.



00021

(d)

(€)

(@

(b)

7.

DTFH61-97-R-

Page 45 of 55

Nothing contained in the foregoing shall be construed to require establishment of a system
of recordsin order to render, in good faith, the certification required by paragraph (a) of
this provision. The knowledge and information of an Offeror is not required to exceed
that which is normally possessed by a prudent person in the ordinary course of business
dealings.

The certification in paragraph () of this provision is amateria representation of fact upon
which reliance was placed when making award. If it is later determined that the Offeror
knowingly rendered an erroneous certification, in addition to other remedies available to
the Government, the Contracting Officer may terminate the contract resulting from this
solicitation for default.

52.215-6 TYPE OF BUSINESS ORGANIZATION (JUL 1987)
The offeror or quoter, by checking the applicable box, represents that -
It operates as ___ a corporation incorporated under the laws of the State of

, an individual, ___ a partnership, ___ a nonprofit
organization, or ____ajoint venture; or

If the offeror or quoter is a foreign entity, it operates as ___ an individual, _ a
partnership, __ a nonprofit organization, ____ ajoint venture, or ___ a corporation,
registered for businessin (country).

52.215-11 AUTHORIZED NEGOTIATORS (APR 1984)

The offeror or quoter represents that the following persons are authorized to negotiate on its
behalf with the Government in connection with this request for proposals or quotations:

8.

(list names, titles, and telephone numbers of the authorized negotiators).

FH.3OTHER COMMUNICATIONS

To facilitate communications, please provide your Telefax (FAX) number, if available.

F

A X N u m b e r
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9. FH.4 FEDERAL PROCUREMENT DATA

Each Contractor receiving an award over $25,000 will be requested to provide the information
as set forth below:
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(1) Contractor Establishment Code (CEC):

(This number is assigned by Dun and Bradstreet, Inc., and is different from the
standard DUNS Number contained in your company's Data Universal Numbering
System (DUNS). If the number is not known, it can be obtained from the local
Dun and Bradstreet office.

(2 Home Office County and Congressional District:

(©)) Congressional District of the Principal place of performance:

4 SIC (Standard Industrial Code):

10. 52.219-1 SMALL BUSINESSPROGRA M REPRESENTATIONS (OCT 1995)
@ (@) The standard industrial classification (SIC) code for this acquisition is 8731.

2 The small business size standard is 500 employees.

3) The small business size standard for a concern which submits an offer in its own
name, other than on a construction or service contract, but which proposes to
furnish a product which it did not itself manufacture, is 500 employees.

(b) Representations.

(1)

(2)

The offeror represents and certifies as part of its offer that it () is, () isnot asmall
business concern.

(Complete only if offeror represented itself as a small business concern in block
(b)(1) of this section.) The offeror represents as part of its offer that it () is, () is
not a small disadvantaged business concern.
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(3) (Complete only if offeror represented itself as a small business concern in block
(b)(1) of thissection.) The offeror represents as part of its offer that it () is, () is
not a women-owned small business concern.

Definitions. Small business concern, as used in this provision, means a concern, including
its affiliates, that is independently owned and operated, not dominant in the field of
operation in which it is bidding on Government contracts, and qualified as a small
business under the criteriain 13 CFR Part 121 and the size standard in paragraph (a) of
this provision.

Small disadvantaged business concern, as used in this provision, means a small business
concernthat (1) isat least 51 percent unconditionally owned by one or more individuals
who are both socially and economically disadvantaged, or a publicly owned business
having at least 51 percent of its stock unconditionally owned by one or more socially and
economically disadvantaged individuals, and (2) has its management and daily business
controlled by one or more such individuals. This term also means a small business
concern that is at least 51 percent unconditionally owned by an economically
disadvantaged Indian tribe or Native Hawaiian Organization, or a publicly owned
business having at least 51 percent of its stock unconditionally owned by one or more of
these entities, which has its management and daily business controlled by members of an
economically disadvantaged Indian tribe or Native Hawaiian Organization, and which
meets the requirements of 13 CFR Part 124.

Women-owned small business concern, as used in this provision, means a small business
concern--

(1) Whichisat least 51 percent owned by one or more women or, in the case of any
publicly owned business, at least 51 percent of the stock of which is owned by one
or more women; and

(2)  Whose management and daily business operations are controlled by one or more
women.

Notice.

(D) If this solicitation is for supplies and has been set aside, in whole or in part, for
small business concerns, then the clause in this solicitation providing notice of the
set-aside contains restrictions on the source of the end items to be furnished.

2 Under 15 U.S.C. 645(d), any person who misrepresents a firm's status as a small
or small disadvantaged business concern in order to obtain a contract to be
awarded under the preference programs established pursuant to sections 8(a), 8(d),
9, or 15 of the Small Business Act or any other provision of Federal law that
specifically references section 8(d) for a definition of program eligibility, shall--
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1) Be punished by imposition of fine, imprisonment, or both;

(i) Be subject to administrative remedies, including suspension and
debarment; and

(i)  Beineligible for participation in programs conducted under the authority
of the Act.

52.219-2 EQUAL LOW BIDS (OCT 1995)
This provision applies to small business concerns only.

The bidder's status as a labor surplus area (L SA) concern may affect entitlement to award
in case of tie bids. If the bidder wishes to be considered for this priority, the bidder must
identify, in the following space, the LSA in which the costs to be incurred on account of
manufacturing or production (by the bidder or the first-tier subcontractors) amount to
more than 50 percent of the contract price.

Failure to identify the labor surplus area as specified in paragraph (b) of this provision
will preclude the bidder from receiving priority consideration. If the bidder is awarded
a contract as a result of receiving priority consideration under this provision and would
not have otherwise received award, the bidder shall perform the contract or cause the
contract to be performed in accordance with the obligations of an LSA concern.

52.230-1 COST ACCOUNTING STANDARDS NOTICES AN D
CERTIFICATION. (APR 1996)

NOTE: This notice does not apply to small businesses or foreign governments. This noticeis
in three parts, identified by Roman numerals | through Ill. If the offeror is an educational
institution, Part Il does not apply unless the contemplated contract will be subject to full or
modified CAS coverage pursuant to 48 CFR 9903.201-2(c)(5) or 9903.201-2(c)(6), respectively.

(@

Disclosure Statement - Cost Accounting Practices and Certification

Any contract in excess of $500,000 resulting from this solicitation, except contractsin
which the price negotiated is based on (1) established catalog or market prices of
commercial items sold in substantial quantities to the general public, or (2) prices set by
law or regulation, will be subject to the requirements of The Cost Accounting Standards



00021

(b)

DTFH61-97-R-

Page 51 of 55

Board (48 CFR Chapter 99), except for those contracts which are exempt as specified in
48 CFR 9903,201-1.

Any offeror submitting a proposal which, if accepted, will result in a contract subject to
the requirements of 48 CFR Chapter 99 must, as a condition of contracting, submit a
Disclosure Statement as required by 48 CFR 9903.202. When required, the Disclosure
Statement must be submitted as a part of the offeror's proposal under this solicitation
unless the offeror has already submitted a Disclosure Statement disclosing the practices
used in connection with the pricing of this proposal. If an applicable Disclosure
Statement has already been submitted, the offeror may satisfy the requirement for
submission by providing the information requested in paragraph (c) of Part | of this
provision.

CAUTION: In the absence of specific regulations or agreement, a practice disclosed in a
Disclosure Statement shall not, by virtue of such disclosure, be deemed to be a proper, approved,
or agreed-to-practice for pricing proposals or accumulating and reporting contract performance
cost data.

(©)

Check the appropriate box below:
(1) Certificate of Concurrent Submission of Disclosure Statement.

The offeror hereby certifies that, as a part of the offer, copies of the Disclosure
Statement have been submitted as follows:. (1) original and one copy to the
cognizant Administrative Contracting Officer (ACQO), or cognizant Federal agency
official authorized to act in that capacity (Federal official), as applicable, and (ii)
one copy to the cognizant Federal auditor.

(Disclosure must be on Form No. CASB DS-1 or CASB-DS-2, as applicable.
Forms may be obtained from the cognizant ACO or Federal official and/or from
the loose-leaf version of the Federal Acquisition Regulation.)

Date of Disclosure Statement:

Name and Address of Cognizant ACO or Federal Official Where Filed:

The offeror further certifies that the practices used in estimating costs in pricing
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this proposal are consistent with the cost accounting practices disclosed in the
Disclosure Statement.

(2) Certificate of Previously Submitted Disclosure Statement.

The offeror hereby certifies that the required Disclosure Statement was filed as
follows:

Date of Disclosure Statement:

Name and Address of Cognizant ACO or Federal Official Where Filed:

The offeror further certifies that the practices used in estimating costs in pricing
this proposal are consistent with the cost accounting practices disclosed in the
applicable Disclosure Statement.

(3) Certificate of Monetary Exemption.

The offeror hereby certifies that the offeror, together with all divisions,
subsidiaries, and affiliates under common control, did not receive net awards of
negotiated prime contracts and subcontracts subject to CAStotaling more than $25
million (of which at least one award exceeded $1 million) in the cost accounting
period immediately preceding the period in which this proposal was submitted.
The offeror further certifies that if such status changes before an award resulting
from this proposal, the offeror will advise the Contracting Officer immediately.

(4) Certificate of Interim Exemption.

The offeror hereby certifies that (I) the offeror first exceeded the monetary
exemption for disclosure, as defined in (3) of this subsection, in the cost
accounting period immediately preceding the period in which this offer was
submitted and (ii) in accordance with 48 CFR 9903.202-1, the offeror is not yet
required to submit a Disclosure Statement. The offeror further certifies that if an
award resulting from this proposal has not been made within 90 days after the end
of that period, the offeror will immediately submit a revised certificate to the
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Contracting Officer, in the form specified under subparagraph (c)(1) or (c)(2) of
Part | of this provision, as appropriate, to verify submission of a completed
Disclosure Statement.

CAUTION: Offerors currently required to disclose because they were awarded a CAS-covered
prime contract or subcontract of $25 million or more in the current cost accounting period may
not claim this exemption (4). Further, the exemption applies only in connection with proposals
submitted before expiration of the 90-day period following the cost accounting period in which
the monetary exemption was exceeded.
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I Cost Accounting Standards - Eligibility for Modified Contract Coverage

If the offeror is eligible to use the modified provisions of 48 CFR 9903.201-2(b) and elects to do
s0, the offeror shall indicate by checking the box below. Checking the box below shall mean that
the resultant contract is subject to the Disclosure and Consistency of Cost Accounting Practices
clausein lieu of the Cost Accounting Standards clause.

The offeror hereby claims an exemption from the Cost Accounting Standards
clause under the provisions of 48 CFR 9903.201-2(b) and certifies that the offeror
is eligible for use of the Disclosure and Consistency of Cost Accounting
Practices clause because during the cost accounting period immediately
preceding the period in which this proposal was submitted, the offeror
received less than $25 million in awards of CAS-covered prime contracts
and subcontracts, or the offeror did not receive a single CAS-covered
award exceeding $1 million. The offeror further certifies that if such status
changes before an award resulting from this proposal, the offeror will
advise the Contracting Officer immediately.

CAUTION: An offeror may not claim the above dligibility for modified contract coverage if this
proposal is expected to result in the award of a CAS-covered contract of $25 million or more or
if, during its current cost accounting period, the offeror has been awarded a single CAS-covered
prime contract or subcontract of $25 million or more.

1. Additional Cost Accounting Standards Applicable to Existing Contracts.
The offeror shall indicate below whether award of the contemplated contract would, in
accordance with subparagraph (a)(3) of the Cost Accounting Standards clause, require a change

in established cost accounting practices affecting existing contracts and subcontracts.

Yes No.
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FH.2 NOTIFICATION OF DEFECTIVE INVOICES

Each Contractor receiving an award will be requested to identify a person or office to be
contacted for prompt notification regarding the receipt by the Government of a defective invoice.

N a m e
T i t I e
A d d r e S S
City & State Zip Code

Area Code Telephone No.

Telex No. TWX




DTFH61-97-R-
00021
Page 56 of 55

TO BE COMPLETED BY OFFEROR

NAME: DATE:

BY:

(Signature) (Title)

SECTION L - INSTRUCTIONS, CONDITIONS, AND NOTICESTO OFFERORS

(please show the RFP number and closing date on the forwarding envelope)

QUESTIONS: All guestions concerning this RFP should be directed in writing to the contact
point indicated in block 10 of solicitation cover page ( Standard Form 33).

NOTE: Facsimile bids/proposals will not be considered for this solicitation.
52.215-12 RESTRICTION ON DISCLOSURE AND USE OF DATA (APR 1984)

Offerors or quoters who include in their proposals or quotations data that they do not want
disclosed to the public for any purpose or used by the Government except for evaluation
purposes, shall -

(@ Mark the title page with the following legend:

"This proposal or quotation includes data that shall not be disclosed outside the
Government and shall not be duplicated, used, or disclosed - in whole or in part - for any
purpose other than to evaluate this proposal or quotation. If, however, a contract is
awarded to this offeror or quoter as aresult of - or in connection with - the submission
of this data, the Government shall have the right to duplicate, use, or disclose the data to
the extent provided in the resulting contract. This restriction does not limit the
Government's right to use information contained in this data if it is obtained from another
source without restriction. The data subject to this restriction are contained in sheets
(insert numbers or other identification of sheets)"; and

(b) Mark each sheet of data it wishes to restrict with the following legend:

"Use or disclosure of data contained on this sheet is subject to the restriction on the title
page of this proposal or quotation.”
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52.216-1 TYPE OF CONTRACT (APR 1984)

The Government contemplates awarding a cost-plus-fixed-fee contract from this solicitation.

Thisrequirement isnot a small business set-aside.
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INSTRUCTIONS FOR PREPARATION AND SUBMISSION OF PROPOSALS

A. Introduction

This solicitation is written in the Uniform Contract Format described in Federal Acquisition
Regulation (FAR) section 15.406. Offerors are encouraged to familiarize themselves with the
Uniform Contract Format to facilitate their understanding of the terms and conditions contained
herein, the instructions which follow, and the source selection process.

B. Submission Requirements

Proposals must be submitted in 6 complete sets (original and 5 copies). Proposals shall include
4 separate sections as described below:

Part | - Offer
This section of the proposal shall consist of the offerors completed model contract information
from Sections A though K of the RFP. The offer must demonstrate that the offeror agrees to the
terms and conditions of the model contract of this solicitation, including all documents, exhibits
and other attachments that are incorporated therein by reference and made a part thereof.

Part | shall consist of the following:

1. RFP Section A - Standard Form 33, “Solicitation, Offer and Award,” blocks 12
through 18;

2. RFP Section B - “Supplies or Services and /Prices/Costs,” with the offeror’s
insertion of its proposed estimated costs and fixed fee in the appropriate blanks.

3. REP Section K - “Representations, Certifications, and Other Statements of
Offerors or Quoters.”

The submission of the above items in accordance with these instructions will, if accepted by the
Government, contractually bind the Government and the offeror to the terms and conditions of
the model contract (RFP Sections A through K). Prospective offerors are advised to carefully
review the terms and conditions of the model contract carefully and to refer any questions to the
RFP’ s point of contact prior to the deadline for receipt of proposals.

The Government will not consider alternate proposals for this requirement.
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NOTE: The Government intends to award this contract without discussions, in accordance with
FAR 15.610(a) and 52.215-16(c) Alternate I1. However, the Government reserves the right to
hold discussions and request revised proposals.

Part Il - Technical Proposal

The technical proposal shall be a clear, concise technical dissertation (not to exceed 100 pages)
describing how you would proceed if awarded a contract. It should correspond to each task in
the Statement of Work (Section C), describing how the offeror’ s qualifications, experience and
approach relate to the tasks. The technical proposal shall include the offeror’s proposed
methodology, data collection techniques, equipment requirements and deployment and other
investigative tools to be utilized. Offeror’s attention is directed to the evaluation criteriain
Section M herein, in preparing the technical proposal. The technical proposal shall include:

A. Technical and management approach.
B. Assumptions, deviations, and exceptions (as necessary).
C. Identify technical uncertainties, and make specific proposals for the resolution of any

uncertainties.

D. An organized workplan setting forth a specific schedule of the work to be performed as
outlined in Section C, STATEMENT OF WORK. The workplan shall be in such aform
as to establish a firm schedule of dates for:

1. The start and completion of all activities.
2. Related requirements of manpower.
3. Other resources assignable to each activity.

NOTE: Theauthor(s) of the technical proposal shall be identified, including identification of the
specific portion for which each was responsible. The technical proposal shall also include a
written certification that the proposed Pl has reviewed and is responsible for the accuracy, scope,
and content of the proposal in its entirety.

NOTATIONSRELATIVETO THE STATEMENT OF WORK:

TasksB.1land D.1 - Theobjectives of this contract, as they relate to bonded FRP systems, are
to produce mandatory product performance specifications, guide analysis, design, and
construction specifications, recommended qualification/acceptance test methods, recommended
test methods for short-term structural behavior, recommended test methods for long-term
material and structural behavior, and recommended field evaluation methods. These
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specifications and guidelines are intended to provide a generally-accepted minimum benchmark
for designers and manufacturers. Although the production of acceptable bonded FRP systems
designed specifically for bridge applicationsis an essential step in the development and validation
of these specifications, it is not the objective of the contract. This contract is not a validation or
marketing exercise for existing proprietary products, either. The performance specifications
developed under this contract are intended to provide manufacturers with the opportunity to make
improvements on the products devel oped or tested here in order to meet the requirements of their
potential customers. The specifications are also expected to provide structural engineers with the
means to compare these products. Proposals will be evaluated strictly on the basis of reaching
the objective of developing these specifications, guidelines, and methods.

Task B.2- Offerors are directed to provide a discussion of the proposed test matrix for sub-task
B.2 and all other testing tasks in their technical proposals and cost estimates, including required
number of specimens of each type, required test equipment, and scheduling. Offerors should also
discuss alternative sampling plans and the appropriate uses of destructive and non-destructive
testing.

Task B.3- The amount and quality of prior work by others may affect the decision whether or
not to conduct original tests, validation tests, or neither, under this task, with a consequent effect
on the contract budget. Offerors should be familiar with prior work in each of the four
application areas and should provide a discussion of this work in their technical proposals.
Offerors should include an assessment the type of testing needed in thistask as aresult. Offerors
are expected to provide a discussion of the proposed test matrix for sub-task B.2 and all other
testing tasks in their technical_proposals and cost estimates, including required number of
specimens of each type, required test equipment, and scheduling. Offerors are also expected to
discuss alternative sampling plans and the appropriate uses of destructive and non-destructive
testing.

Task D.3 - The amount and quality of prior work by others may affect the decision whether or
not to conduct original tests, validation tests, or neither, under this task, with a consequent effect
on the budget. Offerors are expected to be familiar with prior work in each of the four
application areas. They are expected to discuss thiswork in their proposals. They are expected
to use this discussion to offer an assessment of the type of testing needed in this task. This
assessment will include consideration of all of the factors mentioned in Task D.3, including those
which will be addressed in Task A.1.

Part 111 - Staffing Proposal
The staffing proposal shall clearly identify the proposed Principal Investigator (Pl) and all other

key staffing members. The Pl shall devote aminimum of 30 percent of his normal working time
to this study.
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The Staffing Proposal shall include a specific description of the proposed PI’s qualifications and
asimilar description of the qualifications of each of the proposed key staffing members. Each
description shall include: (1) the person’s past experience, areas of expertise, publications,
present work responsibilities, and other appropriate information; and (2) an explanation of how
that person’s qualifications will be utilized in the conduct of the proposed research. Substantial
involvement from each of the following disciplines and/or expertise is necessary for the
successful completion of this project:

Structural Design Engineering with FRP experience; Highway Bridge Structura
Design/Construction; Structural Testing; Non-Destructive Evaluation of Materials and
Structures, FRP Materials Development and Testing; Adhesives Development and
Testing; Accelerated Testing (FRP Material/structures, Adhesive Materials, Adhesive
Joints); Analysis of FRP Structures, Adhesive Materials, Adhesive Joints, Corrosion
Engineering and Testing.

Staffing proposals must include a table identifying all key personnel assigned to the effort and
the percentage of time and person-hours each key person will expend on each task.

The Government estimates a range between 9,500 and 10,500 professional staffing hours to be
necessary for the successful completion of this project. This does not include clerical hours. This
estimate is advisory only. The estimate should be used as a general guide and not be considered
asamaximum or minimum limit by the offerorsin preparing their proposal. An offeror’s staffing
plan may vary significantly from this estimate, due to varying experience and qualification levels
of the proposed personnel and the unique nature of the proposed research approach. The
Government will consider these factors when assessing the adequacy of the proposed level of
effort.

Part 1V - Business And Cost/Price Proposal

This volume shall include all pricing information and certain general financial/organizational
information, as described below:

A. Cost/Price Information

1. Adequate price competition is expected to exist, and this action is therefore
exempted from the requirement for submission of cost or pricing data. However,
offerors are asked to submit a budget summary in the format provided in Section
J, Attachment 6. Thisinformation is necessary to determine the cost realism and
adequacy of the offeror's proposal ., e.g., information adequate to validate that the
proposed costs are consistent with the technical proposal, or cost breakdowns to
help identify unrealistically priced proposals.

2. Any information submitted must support the price proposed. Include sufficient
detail or cross references to clearly establish the relationship of the information
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provided to the price proposed. Support any information provided by
explanations or supporting rationale as needed to permit the Government to
evaluate the documentation. Such information is not considered cost or pricing
data, and will not require certification in accordance with FAR 15.804-4.

If, after receipt of offers, the Contracting Officer concludes there is insufficient
information available to determine price reasonableness and none of the
exceptions described in FAR 15.804-1 applies, then cost or pricing data shall be
obtained.



DTFH61-97-R-

00021
Page 63 of 55
NOTE: Travel will be reimbursed and for the purposes of this solicitation, assume travel and per
diem costs of $55,000 .
4. Facilities and Special Equipment, Including Tooling.

NOTE:

It is the general policy of the FHWA not to provide general or special purpose
equipment, facilities, or tooling of a capital nature except in unusual
circumstances. Items having a unit cost of less than $1,000 will not be provided
to you except as authorized with nonprofit institutions or State and local
governments. If special purpose equipment of a capital nature is being proposed,
provide a description of the items, details of the proposed cost including
competitive prices, and a justification as to why the Government should furnish
the equipment or allow its purchase with contract funds.

Y our proposal must include a statement regarding availability of facilities and
equipment necessary to accomplish the required work. If any or all of the required
facilities are Government-owned, a complete listing of these facilitiesis required
and the name of the cognizant Government agency furnishing the facilities and the
facilities contract number(s).

Subcontracts/Consultants.

If subcontractors and/or individual consultants will be used in carrying out the
requirements of this project, the following minimum information concerning the
subcontractor shall be furnished:

a Name and address of the subcontractor or consultant.

b. Statement of work and work plan (schedule) for the portion of work to be
conducted by the subcontractor or consultant.

C. Names and positions of personnel who will work on the project.

d. A letter or other statement from each proposed consultant and/or
subcontractor indicating that he has been approached on the matter of
participation in this study and that he is willing and able to do so in the
terms indicated.

It is the Government’s desire for the Contractor to closely cooperate with a

representative group of bonded FRP system manufacturers and adhesive manufacturers during
the early phases of this project. Offerors should include an appropriate estimate in their cost
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proposals for subcontract and consultant costs associated with this involvement..

B. Other Financial/Organizational Information

1. General Information. You must attach a supplemental sheet providing the
following information:

a

b.

Indicate your fiscal year period (provide month to month dates).

Indicate whether the proposed indirect cost rate(s) have been audited and
accepted by any Federal audit agency. Give name, location and telephone
number of the agency, and the date of acceptance.

Indicate whether your system of control of Government property has been
approved by a Government agency. If so, provide the name, location and
telephone number of the Government agency, and date of approval.

I ndicate whether written purchasing procedures exist, and whether your
purchasing system has been approved by a Government agency. If so,
provide the name, location and telephone number of the cognizant agency,
and date of approval.

I ndicate whether your cost estimating system has been approved by any
Government agency. If so, provide the name, location and telephone
number of the cognizant agency, and date of approval.

Indicate whether your cost accumulation system has been approved by any
Government agency. If so, provide the name, location and telephone
number of the cognizant agency, and date of approval

2. Subcontracting Plan.

As prescribed by FAR 52.219-9, if the total contract price is expected to exceed $500,000, the
offeror shall include a statement in its offer relative to subcontracting opportunities under the
proposed contract. The offeror shall state that there will be subcontracting, or that the offeror has
determined that al work will be done in-house. If there will be subcontracting opportunities, the
offeror shall submit a subcontracting plan as prescribed in FAR 52.219-9.

If it is determined there will not be subcontracting opportunities, the offeror shall submit with its
capability information, a statement of circumstances supporting this determination. All
subcontracting plans and statements supporting the absence of subcontracting opportunities must
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be acceptable to the Contracting Officer. Failure to submit and negotiate an acceptable
subcontracting plan or a statement supporting the absence of subcontracting opportunities shall
render the offeror ineligible for award of a contract.

NOTE: Offeror's should refer to Section M herein, regarding the Government’s desire for
subcontracting involvement from women owned and minority business enterprises as well as
historically black colleges.

3. Past Performance References.

The offeror isrequired to submit information on all contracts (up to a maximum of 10 of the most
recently completed contracts or on-going contracts that are at least 12 months into the period of
performance) involving similar or related services over the past three years with FHWA and/or
other organizations (commercial, State and local, or Federal). The following information must
be provided:

- Customer name and address;

- Technical office point of contact (name and telephone number);

- Contracting/business office point of contact (name and telephone number);
- Brief description of project or services,

- Contract number (if applicable);

- date of contract award and period of performance;

- Type of contract;

- Total contract dollar value at award;

- Current contract value if different from contract award amount.

The offeror may identify any relevant quality awards or certifications that they have received over
the past three years. In those instances where a new corporate entity lacks relevant past
performance history, they may submit data on the individual components that comprise the new
entity or on individual key personnel, with past performance history. The Government may use
this information to contact technical/business representatives on previous contracts to obtain
information regarding performance. In evaluating an offeror’s past performance, the Government
reserves the right to use any other know sources of information in addition to that provided by
the offeror.

The REPRESENTATIONS, CERTIFICATIONS, AND ACKNOWLEDGEMENTS, Section K,
must be completed and submitted as a part of your proposal.

The following documents are incorporated by reference and may be reviewed in, or obtained
upon request from the Office of Acquisition Management:

"Guidelines for Preparing Federal Highway Administration Publications'
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(FHWA-AD-88-001), dated January 1988 and Change 1, dated May 20, 1995.

Federal Information Processing Standards Publication 38 (FIPS PUB) dated February 15, 1976,
and FIPS PUB 64 dated August 1, 1979, are incorporated by reference and is available for
purchase from:
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National Technical Information Service
5235 Port Royal Road

Springfield, Virginia 22164
Telephone Number (703) 487-4650

Until aformal notice of award is issued, no communication by the Government either written or
oral shall be interpreted as a promise that an award will be made.

The Contracting Officer is the only individua who can legally commit or obligate the
Government to the expenditure of public funds. No cost chargeable to the proposed contract can
be incurred before receipt of afully executed contract or specific written authorization from the
Contracting Officer.

52.233-2 SERVICE OF PROTEST (AUG 1996)

€) Protests, as defined in section 33.101 of the Federal Acquisition Regulation, that are filed
directly with an agency, and copies of any protests that are filed with the Genera
Accounting Office (GAO) shall be served on the Contracting Officer (addressed as
follows) by obtaining written and dated acknowledgement of receipt from Mr. Frank J.
Waltos, HAM-20, Room 4404, 400 Seventh Street, SW., Washington, D.C. 20590.

(b) The copy of any protest shall be received in the office designated above within one day
of filing a protest with the GAO.

FEDERAL ACQUISITION REGU LATION (48 CFR CHAPTER 1)
SOLICITATION PROVISIONS

52.252-1  SOLICITATION PROVISIONSINCORPORATED BY REFERENCE
(JUN 1988)

This solicitation incorporates one or more solicitation provisions by reference, with the same
force and effect as if they were given in full text. Upon request, the Contracting Officer will
make their full text available

52.209-7 Organizational Conflicts of Interest Certificate--Marketing
Consultants (OCT 1995)

52.215-5 Solicitation Definitions (JUL 1987)
52.215-7 Unnecessarily Elaborate Proposals or Quotations (APR 1984)

52.215-8 Amendments to Solicitations (DEC 1989)
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52.215-13
52.215-14
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52.215-16
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Submission of Offers (JUL 1995)

Late Submissions, Modifications, and Withdrawals of Proposals (AUG
Preparation of Offers (APR 1984)

Explanation to Prospective Offerors (APR 1984)

Failure to Submit Offer (JUL 1995)

Contract Award (OCT 1995)

Facilities Capital Cost of Money (SEP 1987)

Royalty Information (APR 1984)

Reserved

. DEPARTMENT OF TRANSPORTATION ACQUISITION REGULATION (4 8
CFR CHAPTER 12) SOLICITATION PROVISIONS

52.252-3 ALTERATIONSIN SOLICITATION (APR 1984)

Portions of this solicitation are altered as follows:

None.

52.252-5 AUTHORIZED DEVIATIONSIN PROVISIONS (APR 1984)

(@ The use in this solicitation of any Federal Acquisition Regulation (48 CFR Chapter 1)
provision with an authorized deviation is indicated by the addition of "(DEVIATION)"
after the date of the provision.

(b)  Theusein this solicitation of any Department of Transportation Acquisition Regulation
(48 CFR Chapter 12) provision with an authorized deviation is indicated by the addition
of "(DEVIATION)" after the date of the regulation.

SECTIONM - EVALUATION FACTORSFOR AWARD

EVALUATION CRITERIA
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A. Technica

Technical proposals will be evaluated on the following criteria listed in order of descending

importance:
1. Offeror's Demonstration of Technical Competence to Conduct Proposed Research.

a Qualifications of the Principal Investigator and other members of the research
team as demonstrated in the technical dissertation, technical proposal and staffing
proposal. Thisincludestime allocation devoted to the proposed project by each
member.

b. Offeror's demonstrated thorough understanding of the subject matter, the

recognition of potential problems, and the appropriateness of methods proposed
to overcome them.

2. Offeror's Responsiveness to the Technical Reguirement of the RFP.

a Demonstrated insight by development of a detailed work plan as requested in the
RFP document for all the tasks.
b Incorporation of innovative ideas, technology from other fields and new
approaches in the proposed work plan to meet study objective.
C. L ogic and completeness of the proposed work plan.
3. Offeror's Indication of Sufficient Resources to Complete the Contract Requirements

Satisfactorily and on Schedule.

a

B. Cost

Demonstrated successful experience of the research team in performing similar or
related studies. Adequacy of resources to conduct experimental work.

Demonstrated ability to manage the proposed research team in complex, product-
oriented assignments. Adequacy of the organizational plans for accommodating
closely related research by other organizations, possibly involving joint use of
facilities.

Significant prior experience in design and construction management among
members of the proposed research team in concrete bridge rehabilitation.
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In addition to the criteria listed above, relative cost will be considered in the ultimate award
decision. Cost/price proposals will be analyzed to assess realism and probable cost to the
Government. The proposed costs may be adjusted, for the purpose of evaluation, based upon the
results of the cost realism assessment.
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C. Past Performance

Past performance will be reviewed to as a separate factor to assure that the offeror has relevant
and successful experience in the areas of work required by the contract. Past performance will
evaluated on the following criteria:

1. Quality of the product/service;
2. Timeliness of performance;

3. Cost control;

4, Customer responsiveness.

All past performance factors are of equal importance. Past performance will not be scored,
offerors will receive an overall rating of: Excellent, Good, Average, Poor, or Unacceptable.

The Government may obtain past performance information from any of the references provided
in the offerors proposal, from other customers known to the Government, and from any other
sources having useful or relevant information. Firms having no relevant past performance history
will receive a neutral evaluation for past performance.

Award may be made from initial offers without discussions. If discussions are held, offerors
selected for discussions will be provided the opportunity to address unfavorable past performance
reports.

D. Basisfor Award

The Government will accept the offer that is considered the most advantageous to the
Government. Of the three factors, (A) technical, (B) cost, and (C) past performance, technical
and cost are considered the most important with technical considered of greater importance than
cost. Past performance is of less importance than technical or cost.



